STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 12/ 12/ 06 IN KINGS COUNTY NEAR HANFORD FROM 12/ 13/ 06
CONTRACT NUMBER 06-474804 0.3 KM SQUTH OF FLI NT AVENUE TO CONTRACT CODE "A '
LOCATI ON 06- KI N-43-22.3/22.7 0.3 KM NORTH OF FLI NT AVENUE 32 CONTRACT | TEMS
LEFT TURN LANE AND | NSTALL SI GNAL FEDERAL Al D ACST- P043-(035)E

PHG- P043- (035) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%

PROPGOSALS | SSUED 9 FUND TOTAL HB1 1, 406, 000 TOTAL NUMBER OF WORKI NG DAYS 90
NUMBER OF Bl DDERS 6 ENG NEERS EST 1, 225, 260. 00 AMOUNT UNDER 312, 996. 00 PERCENT UNDER EST 25. 55
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 912, 264. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 1,129, 407. 00 1 LEES PAVI NG | NC 559 651-1337
00282929
1212 N PLAZA DRI VE FAX 559 651-2335
VI SALI A CA 93291
3 1,133, 789. 00 5 W JAXON BAKER | NC 530 241-1086
00471473
P O BOX 994248 FAX 530 243-0787
REDDI NG CA  96099- 4248
4 1, 200, 000. 00 6 BUSH ENG NEERI NG | NC 559 584-1575
00888139
P O BOX 1323 FAX 559 584-1591
HANFORD CA 93232
5 1, 247, 258. 50 4 R J BERRY JR INC 559 896- 1680
00433753
P O BOX 468 FAX 559 896-1682

SELMA CA 93662



06- 474804
06- KI N-43-2
12/ 12/ 06

1, 301, 040. 00

3

HENDERSON CONSTRUCTI ON  COVPANY

2100 N W NERY STE 104
FRESNO CA 93703

Bl D245
PAGE 2
12/ 13/ 06

559 455-1980
00508614
FAX 559 455-1987



06- 474804 Bl D245

06- KI N-43-2 PAGE 3

12/ 12/ 06 12/ 13/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACACI A ERCSI ON CONTRCL | TEM5 15 THRU 18
SANTA BARBARA CA
LOOP ELECTRI C TRAFFI C SI GNAL AND MONI TORI NG STATI ON

BAKERSFI ELD CA

SUDHAKAR COVPANY STRI PI NG
VEST COVI NA CA



06- 474804 Bl D245

06- KI N-43-2 PAGE 4

12/ 12/ 06 12/ 13/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
BOBBI E MACK GRI NDI NG GRI NDI NG
VI SALI A CA
FORCE TRAFFI C CONTROL TRAFFI C CONTROL
EXETER CA
K C 1 ENVI RONMENTAL ERCSI ON CONTRCL
SAN LU S OBl SPO CA
K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS AND ROADWAY SI GNS
VI SALI A CA
LOOP ELECTRI C ELECTRI CAL
BAKERSFI ELD CA
SAFETY STRI PI NG SERVI CE STRI PI NG
GOSHEN CA
VALLEY FENCE COVPANY FENCI NG
CLOVI S CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 ACACI A ERCSI ON CONTRCL | TEM5 15 THRU 18
SANTA BARBARA CA
APCO | TEMS 21 AND 22 ( PARTI AL)
GOSHEN CA

CONTI NUED ON NEXT PAGE



06- 474804
06- KI N-43-2
12/ 12/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

12/ 13/ 06
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BOBBI E MACK GRI NDI NG COVPANY
VI SALI A CA

LOOP ELECTRI C
BAKERSFI ELD CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR COVPANY
WEST COVI NA CA

VALLEY FENCE COVPANY
CLOVIS CA

Bl DDER | D NAME AND ADDRESS

| TEM 13 ( PARTI AL)

I TEMS 30 AND 31

I TEMS 4, 7, 8, 10, 24 AND 25

| TEMS 26 THRU 29

I TEM 9

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

APCO
GOSHEN CA

FORCE TRAFFI C CONTROL
EXETER CA

GARY BROMN ELECTRI CAL
CAKHURST CA

K C | ENVI RONMENTAL
SAN LU S OBI SPO CA

SAFETY STRI PI NG SERVI CE
GOSHEN CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

TRAFFI C CONTROL

ELECTRI CAL

ERCSI ON CONTROL

STRI PI NG



06- 474804 Bl D245

06- KI N-43-2 PAGE 6

12/ 12/ 06 12/ 13/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 VALLEY FENCE FENCI NG RELOCATI ON
CLOVIS CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACACI A ERCSI ON CONTROL | NC ERCSI ON CONTRCL
SANTA BARBARA CA
K R C SAFETY COVPANY | NC CONSTRUCTI ON AREA SI GNS, ROADSI DE SI GNS ( PORTI ON)
VI SALI A CA
K R C SAFETY COVPANY | NC TRAFFI C CONTROL ( PORTI ON)
VI SALI A CA
MADCO ELECTRI C | NG SI GNAL AND LI GHTI NG
SELVA CA
SUDHAKAR COMPANY | NTERNATI ONAL PAVEMENT MARKI NG

VWEST COVI NA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACACI A ERCSI ON CONTROL | NC ERCSI ON CONTROL
SANTA BARBARA CA
APCO ASPHALT CONCRETE DI KE
GOSHEN CA
BAYWOOD ENVI RONVENTAL SERVI CES STORM WATER POLLUTI ON PREVENTI ON PLAN
FAI RFAX CA

CONTI NUED ON NEXT PAGE



06- 474804 Bl D245

06- KI N-43-2 PAGE 7

12/ 12/ 06 12/ 13/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS, CHANGEABLE MESSAGE SI GN AND SI GNS

VI SALI A CA
LOOP ELECTRI CAL ELECTRI CAL
BAKERSFI ELD CA
SUDHAKAR COVPANY STRI PI NG
VEST COVI NA CA
VALLEY FENCE FENCI NG

CLOVI S CA



06- 474804 Bl D245

06- KI N- 43- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
12/ 12/ 06 12/ 13/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2,100. 00 2,100. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 200. 00 10, 200. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2, 400. 00 2, 400. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVMP SUM 3, 050. 00 3, 050. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00 20, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 8, 740. 00 8, 740. 00
7 150742 REMOVE ROADSI DE S| GN EA 4 102. 00 408. 00
8 152320 RESET ROADS| DE SI GN EA 1 161. 00 161. 00
9 152379 RELOCATE FENCE M 100 83. 00 8, 300. 00
10 152387 RELOCATE ROADSI DE S| G\N- TWD POST EA 1 161. 00 161. 00
11 152423 ADJUST MONUVENT TO GRADE EA 1 1, 370. 00 1, 370. 00
12 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
13 190101 ROADWAY EXCAVATI ON VB 1,070 65. 00 69, 550. 00
14 198001 | MPORTED BORROW VB 180 27. 00 4, 860. 00
15 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 8 535. 00 4, 280. 00
16 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1,770 1. 00 1, 770. 00
17 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 36 103. 00 3, 708. 00
18 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 360 2.50 900. 00
19 260201 CLASS 2 AGGREGATE BASE VB 1, 440 58. 00 83, 520. 00
20 390102 ASPHALT CONCRETE ( TYPE A) TONN 4,590 90. 00 413, 100. 00
21 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 160 19. 00 3, 040. 00
AREA)
22 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 110 43. 00 4,730.00
23 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 4 1. 00 4.00
24 560238 FURNI SH SI NGLE SHEET ALUM NUM S| GN MR 11 260. 00 2, 860. 00
(1.6 MV UNFRAVED)
25 566011 ROADSI DE SI GN - ONE POST EA 2 241. 00 482. 00
26 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 120 33. 00 3, 960. 00
27 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 3, 420 .50 1, 710. 00
( SPRAYABLE)
28 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4, 450 4.00 17, 800. 00
29 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 730 1. 00 730. 00
30 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 203, 800. 00 203, 800. 00
31 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 9,570. 00 9,570. 00
32 999990 MOBI LI ZATI ON LS LUMP SUM 15, 000. 00 15, 000. 00

TOTAL 912, 264. 00
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06- 474804

06- KI N-43-2
12/ 12/ 06
SECOND

Bl D AMOUNT
3, 000. 00 3000. 00
10, 000. 00 10000. 00
2, 000. 00 2000. 00
3, 000. 00 3000. 00
100, 000. 00 100000. 00
20, 000. 00 20000. 00
95. 00 380. 00
150. 00 150. 00
66. 98 6698. 00
150. 00 150. 00
2, 000. 00 2000. 00
10, 000. 00 10000. 00
70. 00 74900. 00
100. 00 18000. 00
325. 00 2600. 00
1.50 2655. 00
72.00 2592. 00
7.00 2520. 00
105. 00 151200. 00
90. 50 415395. 00
50. 00 8000. 00
36. 50 4015. 00
1, 500. 00 6000. 00
235. 00 2585. 00
225.00 450. 00
45. 00 5400. 00
.80 2736. 00
1.80 8010. 00
3.70 2701. 00
178, 330. 00 178330. 00
8, 940. 00 8940. 00
75, 000. 00 75000. 00
1,129, 407. 00

SUMMARY OF REMA
THI RD

Bl D AMOUNT
1, 000. 00 1000
2, 000. 00 2000
3, 000. 00 3000
3, 000. 00 3000
130, 000. 00 130000
35, 000. 00 35000
100. 00 400
150. 00 150.
70. 00 7000.
475. 00 475.
1, 000. 00 1000.
10, 000. 00 10000.
100. 00 107000.
90. 00 16200
500. 00 4000
1.00 1770.
100. 00 3600
2.00 720.
40. 00 57600
95. 00 436050
50. 00 8000.
25.00 2750.
1.00 4.
325. 00 3575
250. 00 500.
30. 00 3600.
.50 1710.
.50 2225.
2.00 1460.
180, 000. 00 180000
10, 000. 00 10000.
100, 000. 00 100000
1, 133, 789. 00

N

NG BI DDERS
FOURTH
Bl D AMOUNT

2,500. 00 2500
7, 500. 00 7500
4, 500. 00 4500
5, 000. 00 5000
90, 000. 00 90000
30, 000. 00 30000
300. 00 1200
500. 00 500
84. 00 8400
550. 00 550
1, 000. 00 1000
5, 000. 00 5000
75. 00 80250
50. 00 9000
450. 00 3600
1.85 3274
95. 00 3420
8.75 3150.
85. 00 122400.
100. 00 459000
53. 00 8480.
40. 00 4400.
750. 00 3000
175. 00 1925.
285. 00 570.
56. 50 6780.
1.00 3420.
2.30 10235.
4. 65 3394.
217,551. 00 217551.
20, 000. 00 20000
80, 000. 00 80000
1, 200, 000. 00

Bl D245
PAGE 9
12/ 13/ 06
FI FTH
Bl D AMOUNT
4, 500. 00 4500
19, 200. 00 19200
2,500. 00 2500
5, 000. 00 5000
135, 000. 00 135000
30, 000. 00 30000
150. 00 600.
250. 00 250.
25. 00 2500.
300. 00 300.
1, 000. 00 1000.
10, 000. 00 10000.
175. 00 187250.
50. 00 9000.
550. 00 4400
1.10 1947.
105. 00 3780
2.20 792.
1.00 1440.
104. 00 477360.
40. 00 6400.
35. 00 3850.
1, 250. 00 5000
245. 00 2695
300. 00 600.
33. 00 3960.
.55 1881.
.55 2447.
2.20 1606.
189, 000. 00 189000
10, 000. 00 10000.
123, 000. 00 123000
1, 247, 258. 50
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06- KI N-43-2
12/ 12/ 06

50, 000. 00

190, 000. 00
10, 000. 00
84, 000. 00

125000.
15000.
400.
150.
12066.
150.
500.
50000.
133750.
45000.
4000.
1770.
3600.
720.
187200.
390150.
8000.
5500.
4.
2750.
400.
3600.
3420.
4450.
1460.
190000.
10000.
84000.

00

1, 301, 040. 00

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 10
12/ 13/ 06



